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SUMMARY OF PROPOSALS OPENED

SIR FRANCIS DRAKE BLVD RESURFACING, LAUREL GROVE TO ELM AVENUE
Date Time Room # Project No: ECR 889
7/19/2005 2:00 p.m 404 Plan No.: 2002-01

BASE BID Bidder 1 Bidder 2 Bidder 3
 XX  XX  XX

Item Unit Estimated Unit Unit Unit 
No. Description Measures Quantity Price Amount Price Amount Price Amount

1 Signs and Traffic Control LS 1 11,743.70     11,743.70     41,000.00      41,000.00      25,000.00      25,000.00        
2 Clearing and Grubbing LS 1 50,000.00     50,000.00     60,000.00      60,000.00      125,255.00    125,255.00      
3 Minor Concrete - Minor Structures

a. Remove and Replace Type ‘A’ LF 488 26.35            12,858.80     52.00             25,376.00      35.00             17,080.00        
b. Install Curb Ramp EA 33 2,750.00       90,750.00     2,600.00        85,800.00      3,500.00        115,500.00      
c. Install Gallery Inlet LF 32 468.75          15,000.00     102.00           3,264.00        140.00           4,480.00          
d. Install Concrete Retaining Wall CY 5 1,185.00       5,925.00       3,700.00        18,500.00      475.00           2,375.00          
e. Install 4" Thick Concrete Side SF 900 5.25              4,725.00       8.50               7,650.00        6.00               5,400.00          
f. Remove (E) Frame & Grate, In EA 1 4,000.00       4,000.00       1,600.00        1,600.00        2,300.00        2,300.00          
g. Install 24" Circular Frame & Co EA 2 2,600.00       5,200.00       1,475.00        2,950.00        2,300.00        4,600.00          
h. Install Type "D" Drop Inlet EA 3 5,500.00       16,500.00     3,800.00        11,400.00      2,600.00        7,800.00          
i. Adjust (E) Frame & Grate EA 6 2,300.00       13,800.00     1,600.00        9,600.00        2,000.00        12,000.00        
j. Reconstruct Top of Type "B" Dr EA 1 3,600.00       3,600.00       1,600.00        1,600.00        1,000.00        1,000.00          

4 Install 15" HDPE pipe LF 60 140.00          8,400.00       132.00           7,920.00        110.00           6,600.00          
5 Pavement Grinding

a. Full width Grind, various depths SF 32888 0.60              19,732.80     0.63               20,719.44      0.70               23,021.60        
b. Wedge Grind LF 4525 3.50              15,837.50     4.00               18,100.00      7.50               33,937.50        
c. Conform Grind LF 300 9.00              2,700.00       39.00             11,700.00      18.50             5,550.00          

6 AC Digout Repair, Various Dept TON 152 276.00          41,952.00     255.00           38,760.00      225.00           34,200.00        
7 Rubberized Asphalt Crack Seal LS 1 12,000.00     12,000.00     11,800.00      11,800.00      12,000.00      12,000.00        
8 AC Leveling Course, 1” thick TON 875 102.00          89,250.00     82.00             71,750.00      85.00             74,375.00        
9 Paving Fabric (Petromat) SY 5200 1.12              5,824.00       1.56               8,112.00        2.50               13,000.00        

10 AC Resurfacing Course, 2” thick TON 3000 76.00            228,000.00   71.00             213,000.00    73.00             219,000.00      
11 Adjust Telephone Manhole to Gr EA 2 1,100.00       2,200.00       405.00           810.00           400.00           800.00             
12 Adjust Sanitary Sewer Manhole t EA 11 540.00          5,940.00       385.00           4,235.00        400.00           4,400.00          
13 Adjust PG&E Vault /Box to Grade EA 2 470.00          940.00          195.00           390.00           1,300.00        2,600.00          
14 Adjust MMWD Water Valve Cast EA 29 50.00            1,450.00       195.00           5,655.00        50.00             1,450.00          
15 Adjust ETS Castings To Grade EA 1 400.00          400.00          195.00           195.00           400.00           400.00             
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16 Adjust Monument Casting to Grad EA 6 400.00          2,400.00       195.00           1,170.00        400.00           2,400.00          
17 Provide & Install Monument Casti EA 1 700.00          700.00          285.00           285.00           600.00           600.00             
18 Thermoplastic Pavement Marking SF 2377 4.00              9,508.00       4.00               9,508.00        4.00               9,508.00          
19 Thermoplastic Pavement Stripes, D LF 4765 0.90              4,288.50       0.90               4,288.50        0.90               4,288.50          
20 Thermoplastic Pavement Stripes, D LF 770 2.50              1,925.00       2.50               1,925.00        2.50               1,925.00          
21 Thermoplastic Pavement Stripes, D LF 94 2.20              206.80          2.20               206.80           2.20               206.80             
22 Reflective Pavement Makers (Blue EA 137 5.00              685.00          5.00               685.00           5.00               685.00             
23 Install "Drains To Bay" Thermopl EA 10 65.00            650.00          65.00           650.00           65.00             650.00             
24 Relocate Roadside Signs LS 2 670.00          1,340.00       300.00         600.00           300.00           600.00             
25 Signals, Lighting, & Electrical Sys LS 1 75,000.00     75,000.00     78,000.00    78,000.00      65,000.00      65,000.00        

TOTAL BASE BID 765,432.10 779,204.74 839,987.40 
Bid Alternative 'A'-replaces Base Bid Item 

A1 Rubberized Asphalt Co TON 1,800.00 151.00        271,800.00   141.00         253,800.00    118.50           213,300.00      
A2 AC Resurfacing Cour TON 1,200.00 85.00          102,000.00   75.00           90,000.00      88.60             106,320.00      

TOTAL BID ALTERNATE "A" 373,800.00 343,800.00 319,620.00 

0 ABOVE) + ALT "A" = TOTAL "BASE BID + ALT "A" 911,232.10 910,004.74 940,607.40 
Opened by: Fred Rahmanian Date: 07/19/05 XX - Contractor meets all requirements for 
Recorded by: Magen Yambao Date: 07/19/05

Item Unit Estimated Unit Estimated (Wedge Grind Estimated (Full Grind)
No. Description Measures Quantity Price Amount Quantity Amount Quantity Amount

a. Full width Grind, various depths SF 32888 0.60              19,732.80     32,888.00      19,732.80      194,086.00    116,451.60      
b. Wedge Grind LF 4525 3.50              15,837.50     4,525.00        15,837.50      -                   
c. Conform Grind LF 300 9.00              2,700.00       300.00           2,700.00        -                   

6 AC Digout Repair, Various Dept TON 152 276.00          41,952.00     175.00           48,300.00      175.00           48,300.00        
7 Rubberized Asphalt Crack Seal LS 1 12,000.00     12,000.00     -                 -                 -                   
8 AC Leveling Course, 1” thick TON 875 102.00          89,250.00     930.00           94,860.00      930.00           94,860.00        
9 Paving Fabric (Petromat) SY 5200 1.12              5,824.00       14,000.00      15,680.00      14,000.00      15,680.00        

10 AC Resurfacing Course, 2” thick TON 3000 76.00            228,000.00   3,000.00        228,000.00    2,500.00        190,000.00      
415,296.30 425,110.30  465,291.60   

Extras under full width grind:
a. Extra clearing & grubbing work 10000
b. Temporary striping (subcontractor) 10000
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